
 

QUESTION ANSWER 

Were cost estimates completed 
and what is the cost of the 
project? 

 

As part of the grant-funded project, cost estimates were 
completed and included in the design component. The 
cost of the project will ultimately depend on bidders’ 
responses and available funding.  

Is the peninsula supposed to be 
raised up to avoid flooding? 

 

The design schemes for the peninsula area as 
indicated in the Contract Plans are above the mean 
high high water elevation.  

Who is going to be responsible 
for the removal of debris and 
slope stabilization along the 
sloped area at the south side of 
the marina boat storage area? 

This is not the responsibility of the contractor. 

Is there to be another 
laydown/storage area ? 

Two laydown/storage areas are identified on the 
Contract Plans.  

Sizing Clarification in reference to 
the manhole as referenced in 
“Alternate A”. 

The manhole specified for Alternate A on the Contract 
Plans was too large. The correct manhole is an 18” one 
instead.  The manhole is selected and installed onto the 
floor by Greenflush and not the Contractor. 
 
The attached document shows the corrected version. 

Why was the first set of bids 
rejected as they looked very 
competitive?  

All bids received under bid number 2018-003 
exceeded the appropriated budget.  

Has there been any changes in 
the Contract requirements since 
the first bid? 

Yes. All bidders are expected to thoroughly read 
through the bid documents and contract plans and 
provide all required items in order to successfully 
submit a complete bid.  

Will pre-bid meeting minutes be 
issued? 

No.  
As posted in the bid notice, all questions and answers 
will be posted to the city’s website and a link emailed to 
all who provided a legible email address when 
purchasing the USB flash drive.  
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