



ADDENDUM NO. 4
FOR
PIN 8761.51
RECONSTRUCTION OF OAKWOOD DRIVE
BID NO. 2019-010

QUESTIONS RECEIVED AND CLARIFICATIONS PROVIDED AFTER FEBRUARY 20, 2020 ISSUANCE OF ADDENDA 3:

1. Please clarify Note 12 of Section C. Utilities on Sheet GN-101.

ANSWER:

Note 12 of Section C. Utilities on Sheet GN-101 is changed to:

The Contractor shall be responsible for notifying, coordinating and scheduling their work with the Utility. Where the Utility or excavation condition requires temporary support of utility poles to remain, the Utility will provide the temporary support. The Contractor does not bear the cost of the temporary support.

THIS ADDENDUM IS NOW PART OF THE CONTRACT DOCUMENTS. TO
ACKNOWLEDGE RECEIPT OF THIS ADDENDUM, COMPLETE PAGE C-3 OF THE BID
PROPOSAL AND SUBMIT WITH YOUR BIDDING DOCUMENTS.

END ADDENDUM NO. 4